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Question 10 Reference: ATPD Page44 Paragraph #4.7.9
Titlee Emission Certification

Statement: This paragraph requires “ To determine conformance to 3.2.1.10, the
contractor shall certify that the vehicle (al variants) comply with the Environmental
Protection Agency (EPA) Regulations governing control for Air Pollution from New
Vehicles and New Motor Vehicle Enginesin effect on the date of sale of the vehicle.”

“C.2.4.1. The contractor shall comply with all federal vehicle safety, noise and emission
requirements and standards, hereinafter referred to as requirements, affecting the supplies
delivered IAW ATPD 2131C, Attachment 1 and in affect at the time of contract award.
The FMTV trucks shall, however, comply with Environmental Protection Agency (EPA)
emission regulations/standards for new motor vehicles and new motor vehicle enginesin
affect for calendar year 2004 at the time of award with the exception of the X1140
HIMARS Launcher Chassis.”

“H.2 Environmental Protection Agency National Security Exemption(40CFR85.1708).
The Contractor shall be required within ninety (90) days of contract award, to submit a
letter to the Environmental Protection Agency through TACOM requesting the transfer of
TACOM's National Security Exemption to insure that EPA emission standards in effect
at the time of award will be the applicable standard for all vehicles produced under this
multiyear contract, including any option vehicles.”

Question 10A: If the transfer of the TACOM exemption is denied and the EPA refuses
to grant any new exemption, what contract mechanismisin place for avehicle
configuration and price adjustment based on the new requirements.

Answer 10A: Pursuant to C.2.4.2, last line: " Any change to the trucks mandated by post
award changesin law or regulation that had not been scheduled to take effect during the
term of the contract at the time of contract award shall be subject to an equitable
adjustment.” In the unlikely event EPA refusesto grant a National Security Exemption
which would allow the manufacturer to apply standards in effect at the time of award to
all vehicles produced under the contract, including option vehicles, the contractor would
be entitled to an equitable adjustment in contract price if compliance with post-award
EPA emission standards changes resulted in increased costs of performance. Any
changes that might be required would be done by contract modification.
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Question 10B: Doesthe phrase date of sale, in paragraph 4.7.9, refer to the initial date
of sale (signed DD250) for vehicles produced during Low Rate Initial Production (LRIP)
prior to the completion of PVT and the First Article Test (FAT) acceptance?

Answer 10B: Yes, the date of saleistheinitial date of the signed DD250. LRIP isa
term that does not apply to the FMTV CR Program because it is follow-on production.

Question 10C: Will the Government provide the applicable approved emission
certification waiver for the XM 1140 HIMARS launchers produced in this contract?

Answer 10C: Yes, 40CFR - Chapter | - Part 89 covering military combat vehicles
allows TACOM to declare the specific vehicles that will be exempt.

Question 13 Reference ATPD Page 72 Paragraph #B.3.1.8
Title: Volcano Mine Dispensing System

Statement: Paragraph B.3.1.8 states that “ The dump truck shall be equipped with
provisions to mount and operate the VVolcano Mine Dispensing System.” The M139
Volcano Multiple Delivery Mine System was mentioned as a desired requirement in the
“Final Report on the Improved Dump Bed Assembly on the FMTV 5-Ton Dump Truck”
provided as Attachment 40 of the Phase | FMTV A1CR contract. Thisreport contains no
specific information on this system nor does it document that it has been successfully
tested in the M1090A1/M1094A1 FMTV Dump Trucks.

Question 13A: Hasthis system ever been evaluated in the FMTV dump either during
thisimproved dump bed testing that occurred at Fort Leonard Wood or at any other time?

Answer 13A: Other than demonstrating the physical interface of the Volcano and its
mounting kit, no validation testing has been performed.
Question 13B: If it has been tested, does the redesigned bed / dump variant incorporate

the necessary features to secure and operate the mine delivery system?

Answer 13B: The redesigned dump bed (which is the current production configuration)
has the same mounting/tiedown provisions and no interface impacts are anticipated.



FMTV A1 CR DRAFT RFP
DAAEO07-02-R-S134

QUESTIONSWITH ANSWERS
SET I

12 Jul 02

Question 13C: If it has been tested, can the contracting agency provide a copy of the test
report / application approval for this system to be used on the FMTV Dumps?

Answer 13C: No test report exists.

Question 13D: If it has not been tested, can the necessary interfaces/space requirements
be provided so this requirement can be confirmed on the new configuration dump
variant?

REVISED Answer 13D: Tiedown kits are not to be provided with the vehicles under
this contract, unless the Contractor is changing location of the tiedown rings from the
Contractor's current configuration.

Question 13E: Arethere any variations to the type and quantity of other modul es that
need to be carried in the dump bed to meet current or proposed JSOR requirements?

Answer 13E: The only other "modul€e” required by the current or proposed JSOR/ORD
isthe provisions for a troop seat kit capable of carrying up to 12 soldiers (six per side).

Question 25, Reference ATPD Page 13 Paragraph # 3.2.2.3.3
Title: Corrosion Control Performance

Statement:

There were numerous recommended changes described in the Accelerated Corrosion
Durability Test of the FMTV in Attachment 25. Many of these have been incorporated
via ECP s provided for information during the Phase | effort of the program.

Question 25A: Have al the recommended changes proposed in the subject corrosion test
report been incorporated into the new TDP provided in this draft RFP?

If not, and the configuration baseline isin effect frozen, please provide alist of the
corrosion enhancements still outstanding that need to be incorporated.
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Answer 25A: Those changes that the Government has elected to incorporate are
already reflected in the TDP. No additional changes (Phase Il or otherwise) are
envisioned at thistime.

Question 25B: If the recommended changes have not been incorporated into the
baseline TDP, will these become new Government mandated changes that must be
incorporated in the Phase |1 proposal ?

Answer 25B: No additional changes resulting from the ACT are envisioned at thistime.

Question 65, No Reference

Question 65A: Do we use the existing drawings and number sequence we have in the
A1 CR database (vault) we created?

Answer 65A: Yes, the contractor should use the drawings provided with the draft RFP
for actions prior to contract award.)

Question 65B: Do we have to include drawings with any ECP submittals?

Answer 65B: Yes, drawings (or mark-ups in the case of revisions to existing drawings)
must be submitted with the ECP submittals, per contract requirements.

Question 65C: Areal ECPsto be formally packaged, IAW Attach. 67 or just those that
have a change since last submitted (TWADs)?

Answer 65C: Attachment 6 provides instructions for preparing all ECPs.

Question 65D: What does supporting documentation mean (i.e., TM markups,
individual impact statement sheets etc.), that are normally part of an ECP?

Answer 65D: Asa minimum, the Offeror isto provide those items that spell out the
effects the proposed change has on any of the various support areas (i.e. Logistics,

Engineering, TMs, Provisioning, Packaging, HFE, Safety, etc.). The Offeror must also
provide a statement indicating those support areas where no impact is anticipated.
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Additionally, the Offeror may provide, at their discretion, any supporting documentation
that would support their change as proposed. This could include vendor data sheets,
results of vendor/contractor testing, material specifications, computer models and
simulations, and/or any other information that Offeror believes will aid in the evaluation
of the proposed change.

Question 89, Reference ATPD, Page 1 Paragraph # 3.4.1.2
Title: Heavy-Duty Cooling System

Statement:

The GVW of the Expansible Van islisted as 36,176 Ibs, just 169 Ibs lighter than the
Wrecker, which islisted at 36,345 |bs. However, the cooling requirements vary greatly —
the Expansible VVan being subject to 0.6TE/GVW requirement, while the Wrecker is
required to cool at 0.55TE/GVW.

Question 89:
To keep the performance characteristics of the variants constant, shouldn’t the Expansible
Van be subject to the same cooling requirements as the Wrecker?

REVISED Answer 89: Thetractive effort (TE) for the Expansible Van will remain at
0.6 TE/GVW, as currently stated in the ATPD. While the van has a similar GVW as the
tractor and wrecker, the GCW and mission profile of the van is substantially different. It
isthe long, slow pulling/towing at GCW that resulted in the reduction of the
tractor/wrecker requirement. Asthe van does not operate under these conditions, there
is no need to reduce the full load cooling requirement.

Question 105, Reference ATPD, Page 108 Paragraph #H.3.3.2
Title: Cold Conditions

Statement:
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“For outside temperatures less than -25°F to -50°F, atemperature of at least 60°F shall be
obtainable within 60 minutes after the heater isturned on. A kit is allowable to meet this
requirement.”

Question 105A:
Has there been any evaluation to confirm that the baseline heater for the LMTV Van
either meets or does not meet this requirement?

Answer 105A: Yes, the heater was successfully tested during PQT (Test Report ATC-
7750, Jan 96).

Question 105B:
If testing has been performed, will the competitors be provided a copy of the test results
for review? If so, when would this information be made available?

Answer 105B: Not required. Seeresponse to 105D below.

Question 105C:

If the baseline heater cannot meet this performance requirement, is there an existing kit
that isto be used with the LMTV Van and if so will details be provided to the
contractors?

Answer 105C: Beyond the baseline installation kit (57K1948) there is no supplemental
kit for the additional heating requirement.

Question 105D:
If no information is provided about thiskit, are the competitors responsible to develop a
kit to meet the Cold Condition requirement?

REVISED Answer 105D: The Offerorsare not required to develop a kit to meet this
requirement. Prior testing has shown that the heater meets the requirement. Should the
baseline heater not provide adequate performance in future testing, it would be
addressed post-award through an STSinitiative.

Question 111, Reference ATPD, Page 128 Paragraph #M.1.8
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Title: Tiedown Kits

Statement:
No specific information has previously been provided on these kits and they were not
included in the Draft RFP TDP provided?

Question 111:
When will a drawing package of these respective kits be provided to the competitorsto
insure no incompatibility with any proposed ECP?

Answer 111:
Tiedown kits are not required unless the Contractor is changing location of the tiedown
rings fromthe current A1 configuration.

Question 119, Reference Draft RFP Section C, Paragraph # C.2.1.1.1.2

Title: Compatibility with A1/AO TDP

Statement:

C.21.1.1.2 “thecontractor shall identify within the PPEPYRFDS/RFWS/ECPsVECPs
generated under Program Support and/or STS of this contact whether the proposed
changeis compatible with the FMTV A1/A0 TDP and currently fielded FMTV A1/AQ
vehicles.”

Question 119A:
Will the government provide an accurate electronic Bill of Materia in spreadsheet,
ASCII text, or other usable electronic format for the FMTV A0 TDP?

Answer 119A:

No, the Government will not provide a "Bill of Material". After contract award, the
Contractor will have full accessto ACMS the Government’ s configuration repository
and thisinformation will be available.

Question 119B:
Will the government provide an accurate, audited drawing TDP for the AO vehicles?

Answer 119B:
After contract award, the Contractor will have full access to the Government TDP for the
A0 vehicles. The Government will not provide a separate "audited drawing TDP".
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Question 153, Reference Draft RFP A.2.3

Statement: Reference is made to system requirements that are controlled by another
document, the FM TV JSOR that is currently in staffing.

Question 153A: Please provide an estimate of JSOR approval or a date after which the
Contractor is not responsible for changes driven by the outcome of the JSOR.

Answer 153A: The ORD (JSOR) is expected to be approved on or about 9 Aug 02. All
requirements which the Contractor will be responsible for are included in the ATPD
2131C which will be issued with the Final RFP.

Question 153B: What is cut-off date for changesto ATPD 2131C in support of FMTV
A1 CR Phase |l proposa ?

Answer 153B: The Cut-off date for changes from the Draft RFP will be 30 days prior to
release of the final CR Phase 11 proposal, to allow the Government time to incor porate
potential changes into the Final RFP and ATPD 2131C. All changes expected to result
from the approved JSOR have been discussed with the Contractors and will be included
in the Final RFP.

Question 252: Reference ATPD, Page N/A Paragraph # N/A
Title: N/A

Question 252: Review of drawing 12422013 provided with the latest TDP resulted in a
conflict between the current drawing and a prior submittal withina TACOM ECP. The
following outlines the discrepancies. Can the Government determine which drawing
revisions are considered the latest intended for the TDP to be used in the bid and proposal
process and provide this information?

Drawing 12422013 sheet 1

¢ Drawing provided with ECP U5746, revision D block states:
“Revised IAW D718
1-2) See Sheet 2"

* Drawing provided with the latest TDP, revision D block states:
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“Revised Revision status of sheets block
ERR TACU3009"

Drawing 12422013 sheet 2

* Drawing provided with ECP U5746, revision D block states:
“Revised IAW D718
1) Revised part No. for find 38 from 12414419-039 to 12414419-041.
2) Added optional part no. 12422568 to find 3”

* Drawing provided with the latest TDP, revision D block states:
“Revised IAW Dev D718
1) 12414419-041 was 14214419-039
Revised IAW 6878
2) 12422568-001 was 12378453
3) 12414419-042 was 12414419-041
ERR SSS-R6878”

Answer 252: Thisissue is being resolved by the Government, and Contractorswill be
updated when more information is available.

Question 287, Reference Draft RFP, Paragraph # C.1.5
Title: N/A

Statement:

The third sentence states “ The contractor shall furnish 3D Solid Models of the Contractor
baseline vehicles within 240 days after contract award for cargo trucks (M1078A1,
M1083A1, and M1084A1) and within 300 days after contract award for all other
models.” The Government has advised the competitors that the baseline TDP is being
modeled in Pro-E (3D and 2D models) for all FMTV variants. The date that the
completed Pro-E 3D/2D models will be released to the contractors, however, is not
certain. We understand that the intent isto have the Phase Il production contractor
integrate their ECPs into the baseline 3D/2D vehicle models. Consequently, itis
necessary that the contractor have the Government Pro-E modeled TDP before starting
the ECP integration.

Since the integration work is contingent on having a baseline TDP to start with, the
contractor due dates should be tied to the dates that the baseline Pro-E TDP are furnished
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by the Government. The wording of the RFP section C.1.5 should be modified as
annotated below:

Suggested wording for this paragraph (blue/italic text denotes changes):

The FMTV TDP, Attachment 2, isbeing converted to “Pro/ENGINEER” 3D Solid
Models. The Government shall provide the Contractor with the 3D Solid M odels of
the Gover nment baseline vehicle, Attachment 39. The Contractor shall submit
modeling and simulation data of their changesto the M 1085A 1 without winch,

M 1087A1 without winch, M 1088A1 with winch, M1089A1 and M 1090A1 with
winch IAW CDRL A001. The contractor shall furnish 3D Solid Models of the
Contractor Phase |l changesto the M1078A1, M1083A1, and M1084A1 within 240
days after contract award or receipt of the Government provided 3D Solid Models of
the Government baseline vehicle, whichever islater. The 3D Solid Models of the
Contractor Phase Il changesfor truck models M1079, M1082, and M 1095 shall be
furnished within 300 days after contract award or receipt of the Government provided
3D Solid Models, whichever islater. Government baselineis defined in section
C.1.6.4.1. TheContractor shall have computer software and hardwar e necessary to
use/manipulate/incor por ate changesto the 3D Solid Model. All Contractor 3D Solid
Models shall be submitted to the Government in Pro/ENGINEER format 1AW
Section C.2.1.1.1.4 of this contract.

Question 287:
Will the Government consider making the suggested schedule clarification?

REVISED Answer 287: Yes, the wording of this section shall be changed to read as
follows, "The FMTV TDP, Attachment 2, is being converted to “ Pro/ENGINEER” 3D
Solid Models. The Government shall provide the Contractor with the 3D Solid Models of
the Government baseline vehicle, Attachment 39. The Contractor shall submit modeling
and simulation data of their changes to the M1085A1 without winch, M1087A1 without
winch, M1088A1 with winch, M1089A1 and M1090A1 with winch IAW CDRL AQ0L1. The
contractor shall furnish 3D Solid Models of the M1078A1, M1083A1, and M1084A1
within 240 days after contract award or receipt of the Government provided 3D Solid
Models of the Government baseline vehicle, whichever islater. Contractor shall furnish
3D Solid Models of the M1085A1 without winch, M1087A1 without winch, M1088A1
with winch, M1089A1 and M1090A within 300 days after contract award or receipt of
the Government provided 3D Solid Models, whichever islater. Government baselineis
defined in section C.1.6.4.1."

Question 290, Reference Draft RFP, Paragraph # C.2.2.4.1
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Title: Pre-Production Engineering Proposals

Statement:

“C.2.24.1 ....This paragraph requires the Contractor to correct those deficiencies to
technical documentation without any equitable adjustment in the contract price or
delivery schedule under the “Changes’ clause or any other clause except asis otherwise
provided in this clause.”

“C.2.2.4.5 Upon Government approval of a PPEP, the Contractor’s obligations as relates
to such PPEP shall be discharged to the extent that the deficiency is corrected in all
vehicles produced under this contract. If the incorporation of such approved PPEP does
not correct the deficiency, the Contractor shall yet remain responsible for resubmitting a
request for further changes to the technical data without increase in contract price or
extension in delivery schedule and incorporate such PPE change as approved into the
contract items not yet accepted by the Government.”

The current language requires the contractor to provide an updated TDPRCP from the
Phase | contact with the Phase Il proposal (L.2.2.2.1). The current language also states
that the contractor shall provide PPEP’ s incorporating the TDPRCPs into the TDP 90
DAC (C.1.2.8). Asreview of the TDP continues and as the build of the Phase |1 test
vehicles occur, more errors within the TPD are expected to be uncovered. These errors
will cause the TDPRCP list to expand beyond that submitted within the Phase 11
proposal.

Question 290A:

Will the TDPRCP be allowed to continue during the build of the Phase 11 test vehiclesto
correct deficiencies within the TDP, especially for variants not built under A1CR Phase |
contract?

Answer 290A: The suggestion to extend the period of submittal for the PPEPs to through
production of the Phase 11 test vehiclesis under review. Thefinal RFP may berevised to
incor por ate this suggestion.

Question 290B:

The errors within the TDP were not generated by the contractorsinvolved in the FMTV
A1CR Phase | program. Since the ultimate quantity of existing TDP errorsis unknown,
the Phase |1 contract awarded should not be obligated to correct the TDP at no-cost under
Program Support for FMTV A1CR. If so, the PPEP process will be used to update the
current TDP to correct the deficiencies noted in the TDPRCPs. Will the 90 DAC
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requirement in C.1.2.8 be extended to alow PPEPs to be processed throughout the build
prior to FPVI.

Answer 290B: See answer 290A..

Question 299, Reference Draft RFP, Paragraph # C.2.4.1
Titlee Safety

Statement:

Paragraph C.2.4.1 states that “ The Contractor shall comply with all federal vehicle safety,
noise and emissions requirements and standards, hereinafter referred to as requirements,
affecting the suppliesto be delivered IAW ATPD 2131C, Attachment 1 and in effect at
the time of contract award”.

Government response to Phase 1 RFP question “EN-A04" stated the following: “Per
Title 49 CFR 571.7 (¢), Military Vehicles are exempt from Federal Motor Vehicle Safety
Standards (FMV SS), and therefore, no waiver of FMV SS standards is necessary.

FMV SS standards are incorporated on a selective basisin the FMTV vehicle
specification. To the best of our knowledge, neither FMV SS or EPA data plate
requirements are applicable to the FMTV vehicle system, and contractors will not be
required to install such data platesin either Phase | or Phase Il of the Competitive Rebuy
acquisition.”

Theword “all” in the phrase “comply with all federal vehicle safety ...” within the
C.2.4.1 paragraph creates some potential confusion and/or conflict with the previous
Government directive found in question EN -A04.

Question 299A.:
Can the Government confirm that the FMTV does not currently, nor isit required to,
meet all FMV SS and EPA standards?

Revised Answer 299A: The FMTV does not currently meet all FMVSS standards. It is
only required that it meet those FMVSS standards selectively incorporated into the
ATPD. With the exception of the EPA requirement for data plates, the FMTV must meet
all applicable EPA noise and emission standards and, unlike FMVSS, the FMTV does not
fall under any general EPA exemptions or exclusions from regulatory requirements.
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Question 299B:

Can the Government confirm that only those FMV SS and EPA standard requirements
that are specifically addressed in Section 3 of the ATPD and the associated variant
specific ATPD Annexes apply to the FMTV Competitive Rebuy program?

Revised Answer 299B: Vehicles produced under the FMTV CR Program must meet all
FMVSS standards expressly referenced in ATPD 2131C and Annexes thereof. Vehicles
produced under the FMTV CR Program must meet all applicable EPA noise and
emission requirements specified in Government regulations. It isthe contractor's
responsibility as the vehicle manufacturer to determine the applicability of EPA noise
and emission requirements.

Question 299C.:
Can the Government confirm that the answer to the Phase | question EN-A04 is still true
and relates to the Phase 11 production contract?

Revised Answer 299C: Yes, but only to the extent it is further explained and clarified in
A and B above.

Question 299D:

Will the Government consider clarifying paragraph C.2.4.1 by replacing the word “all” in
the first sentence with the phrase “all ATPD applicable” federa vehicle safety, noise and
emissions requirements and standards?

Revised Answer 299D: Yes, but only to the extent that the "all ATPD applicable" applies
only to FMVSS. With regard to EPA noise and emissions standards and requirements, it
isstill "all applicable" as determined by the vehicle manufacturer.
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